

ADDENDUM #2

DATE: 14 December 2012

PROJECT: Phase 1 Stabilization of the
Robert Marshall House

OWNER: Joan Eller-Hinski, Grants Coordinator
Gloucester Township
P.O. Box 8
Blackwood, NJ 08012
(856) 228-4000 x307

FROM: Margaret Westfield, R.A.
Westfield Architects & Preservation Consultants
425 White Horse Pike
Haddon Heights, NJ 08035-1706
(856) 547-0465

The following information amends the Project Manual dated June 2012 and Addendum #1 dated 11 December 2012, and shall be included in the Contractor's bid proposal:

1. Add to Paragraph C.2.b. of the Conditions of the Project:
 1. Inspect the interior of the house at each level where shoring is to be erected.
2. There are two drawing sheets, with notes, prepared by the Structural Engineer to guide the execution of the Temporary Shoring, S-1 and S-2 dated 6/04/12. These drawings can be found at the end of the bid package, as Appendix A to the Project Manual.
3. Add to Paragraph 1.1. of Section 01015:

P. Contractor's bid shall include taking all necessary actions and precautions to assure the safety of the public and workers, the property, and the environment during execution of the work, including, but not limited to:

 1. Removal of debris prior to start of construction, if desired.
 2. Provision of protective clothing and respirators, as necessary.

Thank you for your interest in this project.



Westfield Architects & Preservation Consultants

425 White Horse Pike
Haddon Heights, NJ 08035

Phone: (856) 547-0465
Fax: (856) 547-4464

Website:
www.WestfieldArchitects.com

Margaret Westfield, RA
NJ Cert. #10185

Michael M. Westfield, RA
NJ Cert. #10186

Sheila K. Koehler, MHP
Associate